New Jersey Department of Transportation DATE 09/21/10
PAGE 121 -1
TABULATION OF BIDS
CALL ORDER 121 CONTRACT 1ID COUNTIES HUNTERDON
LETTING DATE 09/21/10 10:00AM DISTRICT
CONTRACT TIME 04/23/12 COMPLETION DATE
CONTRACT DESCRIPTION URBAN PROJECT (S) BR-0040(167)
ROUTE 22 EASTBOUND OVER SOUTH BRANCH ROCKAWAY RIVER
FROM WEST OF OLDWICK RD. (C.R.523) TO OLD HIGHWAY 28
BRIDGE RECONSTRUCTION AND RESURFACING
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 R2501 RENCOR INC $ 2,222,190.50 100.0000%
2 57025 SPARWICK CONTR INC $ 2,275,840.00 102.4143%
3 51082 SCAFAR CONTRACTING INC $ 2,470,200.00 111.1606%
4 R4689 RITACCO CONSTRUCTION INC $ 2,541,209.00 114.3560%
5 C7688 CRUZ CONTRACTORS LLC $ 2,569,518.90 115.6300%
6 B4645 GARDNER M BISHOP INC $ 2,668,989.00 120.1062%
7 M0545 MARBRO INC $ 2,717,117.00 122.2720%
8 F2743 FERREIRA CONSTRUCTION CO INC $ 2,764,154.00 124.3887%
9 H3415 H&G CONTRACTORS INC $ 2,832,615.45 127.4695%
10 Cc7444 CRISDEL GROUP, INC $ 2,877,877.00 129.5063%
11 G7305 GREEN CONSTRUCTION INC. $ 2,888,888.00 130.0018%
12 M2685 MERCO INC T/A MERCO INC OF NJ $ 2,910,657.72 130.9815%
13 N6512 NORTHEAST REMSCO CONSTRUCTION INC $ 3,331,274.50 149.9095%
14 T0546 TARHEEL ENTERPRISES INC $ 3,345,922.67 150.5687%
C7698 CRUZ ENTERPRISES, LLC TIRREGULAR
| ( 1 ) R2501 | ( 2 ) S7025 | ( 3 ) S1082
|RENCOR INC | SPARWICK CONTR INC | SCAFAR CONTRACTING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 30000.00000 30000.00] 18800.00000 18800.00]| 14419.00000 14419.00
PERFORMANCE BOND AND PAYMENT BOND | |
0002 153003P LUMP | 2000.00000 2000.00] 1000.00000 1000.00| 27527.00000 27527.00
PROGRESS SCHEDULE | |
0003 153006P 4.000 U | 1000.00000 4000.00]| 350.00000 1400.00]| 600.00000 2400.00
PROGRESS SCHEDULE UPDATE | |
0004 153012P 600.000 HOUR | 1.00000 600.00] 5.00000 3000.00] 1.00000 .00
TRAINEES | | |
0005 154003P LUMP | 100000.00000 100000.00] 230000.00000 230000.00|] 470000.00000 470000.00
MOBILIZATION | |
0006 157003M LUMP | 10000.00000 10000.00]| 18000.00000 18000.00]| 17527.00000 17527.00
|

CONSTRUCTION LAYOUT
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT 1ID 10121 COUNTIES HUNTERDON
LETTING DATE 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
| 1 ) R2501 | ( 2 ) 57025 | ( 3 ) s1082
|RENCOR INC | SPARWICK CONTR INC | SCAFAR CONTRACTING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0007 157006M 1.000 U© | 500.00000 500.00] 500.00000 500.00] 1200.00000 1200.00
MONUMENT | | |
0008 159003M 9.000 U | 200.00000 1800.00| 116.00000 1044.00| 99.00000 891.00
BREAKAWAY BARRICADE | |
0009 159006M 20.000 U | 130.00000 2600.00] 40.00000 800.00] 69.00000 1380.00
DRUM | | |
0010 159012M 266.000 SF | 30.00000 7980.00 | 9.00000 2394.00] 10.00000 2660.00
CONSTRUCTION SIGNS | |
0011 159021P 340.000 LF | 55.00000 18700.00]| 11.00000 3740.00] 13.00000 4420.00
CONSTRUCTION BARRIER CURB | |
0012 159027M 1.000 U | 4000.00000 4000.00 | 2700.00000 2700.00] 4500.00000 4500.00
FLASHING ARROW BOARD, 4' X 8' | |
0013 159030M 2.000 U | 4000.00000 8000.00| 9000.00000 18000.00]| 15000.00000 30000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0014 159054M 1.000 U | 16000.00000 16000.00] 6200.00000 6200.00]| 18500.00000 18500.00
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 14 MODULES | |
0015 159120M 10900.000 LF | 0.30000 3270.00] 3.00000 32700.00] 1.00000 10900.00
TEMPORARY PAVEMENT MARKING TAPE, | |
0016 159132M 66.000 SF | 3.00000 198.00]| 8.00000 528.00]| 6.00000 396.00
TEMPORARY PAVEMENT MARKINGS | |
0017 159138M 10.000 T | 200.00000 2000.00] 200.00000 2000.00] 170.00000 1700.00
HMA PATCH | |
0018 160003M LUMP | 500.00000 500.00]| 500.00000 500.00]| 500.00000 500.00
FUEL PRICE ADJUSTMENT | |
0019 161003P LUMP | 1000.00000 1000.00] 3500.00000 3500.00] 27028.00000 27028.00
FINAL CLEANUP | |
0020 201003P LUMP | 50000.00000 50000.00| 230000.00000 230000.00] 40000.00000 40000.00
CLEARING SITE | |
0021 202003P 0.280 ACRE | 10000.00000 2800.00] 12000.00000 3360.00] 43938.00000 12302.64
STRIPPING | |
0022 202006M 2.000 cCY | 150.00000 300.00] 150.00000 300.00] 121.00000 242.00
EXCAVATION, TEST PIT | |
0023 202009P 1308.000 CY | 20.00000 26160.00] 25.00000 32700.00] 33.00000 43164.00
EXCAVATION, UNCLASSIFIED | |
0024 202021P 320.000 SY | 30.00000 9600.00 | 32.00000 10240.00] 37.00000 11840.00
REMOVAL OF PAVEMENT | |
0025 203009P 1095.000 CY | 15.00000 16425.00]| 33.00000 36135.00] 33.00000 36135.00
|

I-9 SOIL AGGREGATE



TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN

New Jersey Department of Transportation DATE 09/21/10
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT 1ID 10121 COUNTIES HUNTERDON
LETTING DATE : 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
| 1 ) R2501 | ( 2 ) S7025 | ( 3 ) S1082
|RENCOR INC | SPARWICK CONTR INC | SCAFAR CONTRACTING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0026 301006P 394.000 cCY | 30.00000 11820.00]| 40.00000 15760.00] 36.00000 14184.00
SUBBASE , DESIGNATION I-3 | |
0027 302036P 1037.000 SY | 10.00000 10370.00] 9.00000 9333.00] 23.00000 23851.00
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0028 401009P 899.000 SY | 8.00000 7192.00 | 9.00000 8091.00]| 19.00000 17081.00
HMA MILLING, 3" OR LESS | |
0029 401030M 90.000 GAL | 10.00000 900.00] 4.00000 360.00] 5.00000 450.00
TACK COAT | |
0030 401036M 80.000 GAL | 1.00000 80.00] 1.00000 80.00] 0.01000 0.80
PRIME COAT | | |
0031 401063M 255.000 T | 190.00000 48450.00] 185.00000 47175.00] 210.00000 53550.00
HOT MIX ASPHALT 12.5 H 76 SURFACE COURS | |
0032 401098M 359.000 T | 150.00000 53850.00] 143.00000 51337.00] 110.00000 39490.00
HOT MIX ASPHALT 25 H 64 BASE COURSE | |
0033 601124P 96.000 LF | 75.00000 7200.00 | 70.00000 6720.00] 67.00000 6432.00
18" REINFORCED CONCRETE PIPE | |
0034 602012M 3.000 U | 3500.00000 10500.00]| 2500.00000 7500.00| 2773.00000 8319.00
INLET, TYPE B | |
0035 607018P 1073.000 LF | 16.00000 17168.00] 22.00000 23606.00] 18.00000 19314.00
9" X 16" CONCRETE VERTICAL CURB | |
0036 609003M 994.000 LF | 20.00000 19880.00]| 21.00000 20874.00] 19.00000 18886.00
BEAM GUIDE RAIL | |
0037 609021M 193.000 LF | 10.00000 1930.00]| 6.00000 1158.00| 9.00000 1737.00
RUB RAIL | | |
0038 609024M 2.000 U | 2000.00000 4000.00]| 1850.00000 3700.00] 2200.00000 4400.00
FLARED GUIDE RAIL TERMINAL | |
0039 609027M 1.000 U | 2000.00000 2000.00] 1850.00000 1850.00| 2200.00000 2200.00
TANGENT GUIDE RAIL TERMINAL | |
0040 609039M 4.000 U | 600.00000 2400.00] 500.00000 2000.00] 700.00000 2800.00
BEAM GUIDE RAIL ANCHORAGE | |
0041 609075M 1001.000 LF | 5.00000 5005.00] 1.00000 1001.00]| 2.00000 2002.00
REMOVAL OF BEAM GUIDE RAIL | |
0042 610003M 3450.000 LF | 1.00000 3450.00] 0.90000 3105.00] 0.50000 1725.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | |
0043 610007M 740.000 LF | 1.50000 1110.00]| 1.50000 1110.00]| 1.00000 740.00
|
|

gn
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT 1ID 10121 COUNTIES : HUNTERDON
LETTING DATE : 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
| 1 ) R2501 | ( 2 57025 | ( 3 ) S1082
|RENCOR INC | SPARWICK CONTR INC | SCAFAR CONTRACTING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0044 610009M 230.000 SF | 5.00000 1150.00]| 8.00000 1840.00]| 6.00000 1380.00
TRAFFIC MARKINGS, THERMOPLASTIC | |
0045 610012M 38.000 U | 50.00000 1900.00| 50.00000 1900.00| 36.00000 1368.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0046 610018M 11.000 U | 50.00000 550.00] 50.00000 550.00] 36.00000 396.00
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0047 610027M 34.000 U | 20.00000 680.00] 15.00000 510.00] 15.00000 510.00
REMOVAL AND REPLACEMENT OF RPM LENS | |
0048 610036M 12600.000 LF | 0.50000 6300.00] 0.38000 4788.00| 0.40000 5040.00
REMOVAL OF TRAFFIC STRIPES | |
0049 610039M 250.000 SF | 2.00000 500.00] 1.00000 250.00] 2.00000 500.00
REMOVAL OF TRAFFIC MARKINGS | |
0050 612003P 6.000 SF | 50.00000 300.00] 50.00000 300.00] 28.00000 168.00
REGULATORY AND WARNING SIGN | |
0051 612021M 2.000 U | 200.00000 400.00| 200.00000 400.00| 65.00000 130.00
RELOCATE SIGN | |
0052 653018P 68.000 LF | 550.00000 37400.00] 375.00000 25500.00] 510.00000 34680.00
12" GAS MAIN | |
0053 701018P 30.000 LF | 75.00000 2250.00] 65.00000 1950.00| 65.00000 1950.00
2 1/2"™ RIGID METALLIC CONDUIT | |
0054 701102M 1.000 U© | 2900.00000 2900.00] 2200.00000 2200.00] 2200.00000 2200.00
18" X 36" JUNCTION BOX | |
0055 701192P 280.000 LF | 10.00000 2800.00] 2.00000 560.00] 2.00000 560.00
GROUND WIRE, NO. 8 AWG | |
0056 702027P 430.000 LF | 10.00000 4300.00]| 3.50000 1505.00]| 3.00000 1290.00
TRAFFIC SIGNAL CABLE, 2 CONDUCTOR | |
0057 702030P 430.000 LF | 10.00000 4300.00 | 4.00000 1720.00 | 4.00000 1720.00
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR | |
0058 702033P 710.000 LF | 10.00000 7100.00]| 4.50000 3195.00] 4.00000 2840.00
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR | |
0059 702057M LUMP | 40000.00000 40000.00] 16500.00000 16500.00] 16500.00000 16500.00
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION | |
NO. ___ INTERIM TRAFFIC SIGNAL SYSTEM | |
0060 702060M 1.000 U© | 5000.00000 5000.00] 2500.00000 2500.00] 2500.00000 2500.00
CONTROLLER TURN-ON | |
0061 903006M 2.000 cCY | 1000.00000 2000.00] 248.00000 496.00 | 450.00000 900.00
MISCELLANEOUS CONCRETE | |
0104 654007P LUMP | 125000.00000 125000.00|] 176000.00000 176000.00| 183809.00000 183809.00
|

ELECTRICAL UTILITY RELOCATION,
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT 1ID 10121 COUNTIES : HUNTERDON
LETTING DATE : 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) R2501 | ( 2 57025 | ( 3 ) S1082
|RENCOR INC | SPARWICK CONTR INC | SCAFAR CONTRACTING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0105 653002P LUMP | 80000.00000 80000.00| 81000.00000 81000.00] 86332.00000 86332.00
TEMPORARY GAS MAIN, 8" | |
SECTION TOTALS | $ 850,568.00] $ 1,187,965.00] S 1,342,166.44
+ + +
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0062 155006M 1.000 U | 30000.00000 30000.00] 14500.00000 14500.00] 30000.00000 30000.00
FIELD OFFICE TYPE B SET UP | |
0063 155024M 19.000 MO | 1600.00000 30400.00] 1250.00000 23750.00] 2200.00000 41800.00
FIELD OFFICE TYPE B MAINTENANCE | |
0064 155039M LUMP | 7600.00000 7600.00 | 7600.00000 7600.00 | 7600.00000 7600.00
TELEPHONE SERVICE | |
0065 156015M 1.000 U© | 1500.00000 1500.00]| 8000.00000 8000.00| 1.16000 1.16
NUCLEAR DENSITY GAUGE | |
SECTION TOTALS | $ 69,500.00] $ 53,850.00] $ 79,401.16
—————————————————————————————————————————— e
SECTION 0003 NON-PARTICIPATING (ROADWAY)
| | |
0066 152003P LUMP | 4000.00000 4000.00 | 3745.00000 3745.00] 7200.00000 7200.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0067 152009P LUMP | 500.00000 500.00] 500.00000 500.00] 1.00000 1.00
POLLUTION LIABILITY INSURANCE | |
0068 801012M 750.000 SY | 5.00000 3750.00] 8.00000 6000.00] 26.00000 19500.00
SELECTIVE CLEARING | |
SECTION TOTALS | S 8,250.00]| S 10,245.00]| S 26,701.00
—————————————————————————————————————————— e
SECTION 0004 EROSION CONTROL
| | |
0069 158009M 512.000 LF | 6.00000 3072.00] 3.50000 1792.00]| 23.00000 11776.00
HEAVY DUTY SILT FENCE, ORANGE | |
0070 158030M 4.000 U | 100.00000 400.00| 78.00000 312.00] 1563.00000 6252.00
INLET FILTER TYPE 2, 2' X 4°' | |
0071 158033M 5.000 U | 150.00000 750.00] 130.00000 650.00] 1578.00000 7890.00
INLET FILTER TYPE 2, 4' X 4°' | |
0072 158042M 209.000 LF | 20.00000 4180.00 | 14.00000 2926.00] 50.00000 10450.00
FLOATING TURBIDITY BARRIER, TYPE 1 | |
0073 158060M 18.000 T | 100.00000 1800.00]| 36.00000 648.00] 170.00000 3060.00
|

CONSTRUCTION DRIVEWAY
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT 1ID 10121 COUNTIES : HUNTERDON
LETTING DATE : 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
| 1 ) R2501 | ( 2 ) S7025 | ( 3 ) S1082
|RENCOR INC | SPARWICK CONTR INC | SCAFAR CONTRACTING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0074 158063P LUMP | 1750.00000 1750.00]| 4500.00000 4500.00] 1500.00000 1500.00
CONCRETE WASHOUT SYSTEM | |
0075 158072M 1.000 U | 1000.00000 1000.00| 750.00000 750.00 | 1200.00000 1200.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0076 158084M 12.000 cCY | 100.00000 1200.00] 50.00000 600.00] 148.00000 1776.00
EROSION CONTROL SEDIMENT REMOVAL | |
0077 806018P 752.000 SY | 4.00000 3008.00] 1.00000 752.00 | 0.60000 451.20
FERTILIZING AND SEEDING, TYPE F | |
SECTION TOTALS | S 17,160.00]| S 12,930.00] S 44,355.20
+ + +
SECTION 0005 GENERAL LANDSCAPE
| | |
0078 608003P 550.000 sY | 23.00000 12650.00] 30.50000 16775.00] 17.00000 9350.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0079 804006P 1252.000 SY | 4.00000 5008.00] 2.00000 2504.00] 2.00000 2504.00
TOPSOILING, 4" THICK | |
0080 806003P 1252.000 SY | 1.00000 1252.00]| 0.50000 626.00] 0.60000 751.20
FERTILIZING AND SEEDING, TYPE A | |
0081 809003M 2079.000 SY | 0.50000 1039.50] 0.50000 1039.50] 1.00000 2079.00
STRAW MULCHING | |
SECTION TOTALS | $ 19,949.50] $ 20,944.50] $ 14,684.20
+ + +
SECTION 0006 BRIDGE
| | |
0082 201006P LUMP | 200000.00000 200000.00| 250000.00000 250000.00|] 150000.00000 150000.00
CLEARING SITE, BRIDGE (___) STRUCTURE | |
NO. 1005-162 | |
0083 202009P 534.000 CY | 50.00000 26700.00] 26.00000 13884.00] 19.00000 10146.00
EXCAVATION, UNCLASSIFIED | |
0084 501003P 1000.000 SF | 10.00000 10000.00] 60.00000 60000.00]| 41.00000 41000.00
TEMPORARY SHEETING | |
0085 501009P LUMP | 15000.00000 15000.00] 20000.00000 20000.00] 36022.00000 36022.00
TEMPORARY COFFERDAM | |
0086 502301P LUMP | 5000.00000 5000.00] 8000.00000 8000.00| 5500.00000 5500.00
VIBRATION AND SETTLEMENT MONITORING | |
0087 504006P 37691.000 LB | 3.00000 113073.00] 1.50000 56536.50] 1.00000 37691.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0088 504024P 42.000 cCY | 1500.00000 63000.00] 1110.00000 46620.00] 1603.00000 67326.00
|

CONCRETE ABUTMENT WALL
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT 1ID 10121 COUNTIES : HUNTERDON
LETTING DATE : 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
| 1 ) R2501 | ( 2 ) S7025 | ( 3 ) S1082
|RENCOR INC | SPARWICK CONTR INC | SCAFAR CONTRACTING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0089 504036P 100.000 SY | 60.00000 6000.00] 40.00000 4000.00]| 125.00000 12500.00
EPOXY WATERPROOFING | |
0090 505030P 759.000 LF | 300.00000 227700.00] 200.00000 151800.00]| 281.00000 213279.00
PRESTRESSED CONCRETE BOX BEAM, (TYPE | |
BII-48), 48" X 33" | |
0091 507024P 101.000 cCY | 800.00000 80800.00] 940.00000 94940.00| 767.00000 77467.00
CONCRETE BRIDGE DECK, HPC | |
0092 507027M 1.000 U© | 500.00000 500.00] 1000.00000 1000.00]| 1500.00000 1500.00
DATE PANEL | |
0093 507033P 8.000 cCY | 700.00000 5600.00] 325.00000 2600.00] 575.00000 4600.00
CONCRETE BRIDGE SIDEWALK, HPC | |
0094 507039P 146.000 LF | 200.00000 29200.00] 225.00000 32850.00] 170.00000 24820.00
CONCRETE BRIDGE PARAPET, HPC | |
0095 507050M 40.000 cCY | 1000.00000 40000.00]| 333.00000 13320.00]| 545.00000 21800.00
CONCRETE SLEEPER SLAB | |
0096 507054P 130.000 SY | 400.00000 52000.00] 254.00000 33020.00] 288.00000 37440.00
CONCRETE BRIDGE RELIEF SLAB, HPC | |
0097 509003P 65.000 LF | 200.00000 13000.00]| 125.00000 8125.00]| 185.00000 12025.00
BRIDGE RAILING (1 RAIL, ALUMINUM) | |
0098 514003P LUMP | 284000.00000 284000.00| 125000.00000 125000.00| 106032.00000 106032.00
TEMPORARY STRUCTURE, ONE-WAY | |
0099 555003M 300.000 SF | 100.00000 30000.00] 53.00000 15900.00]| 120.00000 36000.00
SUBSTRUCTURE CONCRETE REPAIR | |
0100 601410P 189.000 LF | 60.00000 11340.00]| 30.00000 5670.00] 56.00000 10584.00
8" CORRUGATED STEEL UNDERDRAIN PIPE | |
0101 603103P 210.000 cCY | 65.00000 13650.00]| 100.00000 21000.00] 86.00000 18060.00
RIPRAP STONE SCOUR PROTECTION (D50=12") | |
0102 604006P 32.000 cCY | 250.00000 8000.00]| 200.00000 6400.00]| 875.00000 28000.00
GABION MATTRESS | |
0103 653057P 74.000 LF | 300.00000 22200.00] 260.00000 19240.00]| 150.00000 11100.00
12" GAS MAIN, BRIDGE | |
SECTION TOTALS | $ 1,256,763.00]| $ 989,905.50] $ 962,892.00
+ + +
CONTRACT TOTALS | S 2,222,190.50] S 2,275,840.00] S 2,470,200.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,

IF ANY,

IN
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT 1ID COUNTIES HUNTERDON
LETTING DATE : 09/21/10 10:00AM DISTRICT
SET-ASIDE
| ( 4 ) R4689 | ( 5 C7688 | ( 6 ) B4645

LINE NO / ITEM CODE / ALT

|RITACCO CONSTRUCTION INC

| CRUZ CONTRACTORS LLC

| GARDNER M BISHOP INC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 15000.00000 15000.00] 30000.00000 30000.00] 18000.00000 18000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0002 153003P LUMP | 2500.00000 2500.00] 5000.00000 5000.00] 5000.00000 5000.00
PROGRESS SCHEDULE | |
0003 153006P 4.000 U | 500.00000 2000.00] 600.00000 2400.00] 250.00000 1000.00
PROGRESS SCHEDULE UPDATE | |
0004 153012P 600.000 HOUR | 1.00000 600.00] 30.00000 18000.00]| 1.00000 600.00
TRAINEES I I |
0005 154003P LUMP | 250000.00000 250000.00| 230000.00000 230000.00|] 260000.00000 260000.00
MOBILIZATION | |
0006 157003M LUMP | 14000.00000 14000.00]| 20000.00000 20000.00] 20000.00000 20000.00
CONSTRUCTION LAYOUT | |
0007 157006M 1.000 U | 900.00000 900.00 | 1000.00000 1000.00| 250.00000 250.00
MONUMENT | | |
0008 159003M 9.000 U | 200.00000 1800.00]| 120.00000 1080.00]| 110.00000 990.00
BREAKAWAY BARRICADE | |
0009 159006M 20.000 U | 110.00000 2200.00] 60.00000 1200.00| 75.00000 1500.00
DRUM | | |
0010 159012M 266.000 SF | 12.00000 3192.00] 34.00000 9044.00| 15.00000 3990.00
CONSTRUCTION SIGNS | |
0011 159021P 340.000 LF | 50.00000 17000.00]| 80.00000 27200.00]| 100.00000 34000.00
CONSTRUCTION BARRIER CURB | |
0012 159027M 1.000 U© | 2500.00000 2500.00] 1500.00000 1500.00]| 4000.00000 4000.00
FLASHING ARROW BOARD, 4' X 8' | |
0013 159030M 2.000 U | 2500.00000 5000.00]| 1700.00000 3400.00] 15000.00000 30000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0014 159054M 1.000 U© | 7500.00000 7500.00| 9100.00000 9100.00]| 3500.00000 3500.00
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 14 MODULES | |
0015 159120M 10900.000 LF | 1.90000 20710.00]| 1.00000 10900.00] 2.75000 29975.00
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0016 159132M 66.000 SF | 8.50000 561.00] 9.00000 594.00] 10.00000 660.00
TEMPORARY PAVEMENT MARKINGS | |
0017 159138M 10.000 T | 100.00000 1000.00| 150.00000 1500.00 | 160.00000 1600.00
HMA PATCH | |
0018 160003M LUMP | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
|

FUEL PRICE ADJUSTMENT
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT 1ID 10121 COUNTIES : HUNTERDON
LETTING DATE : 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) R4689 | ( 5 ) C7688 | ( 6 ) B4645
|[RITACCO CONSTRUCTION INC | CRUZ CONTRACTORS LLC | GARDNER M BISHOP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 161003P LUMP | 2000.00000 2000.00] 15000.00000 15000.00]| 1.00000 1.00
FINAL CLEANUP | |
0020 201003P LUMP | 40000.00000 40000.00] 40000.00000 40000.00] 40000.00000 40000.00
CLEARING SITE | |
0021 202003P 0.280 ACRE | 5000.00000 1400.00]| 4000.00000 1120.00]| 15000.00000 4200.00
STRIPPING | |
0022 202006M 2.000 cCy | 300.00000 600.00] 250.00000 500.00] 150.00000 300.00
EXCAVATION, TEST PIT | |
0023 202009P 1308.000 CY | 40.00000 52320.00] 50.00000 65400.00] 50.00000 65400.00
EXCAVATION, UNCLASSIFIED | |
0024 202021P 320.000 SY | 40.00000 12800.00] 25.00000 8000.00 | 65.00000 20800.00
REMOVAL OF PAVEMENT | |
0025 203009P 1095.000 CY | 20.00000 21900.00] 34.00000 37230.00] 35.00000 38325.00
I-9 SOIL AGGREGATE | |
0026 301006P 394.000 CY | 38.00000 14972.00] 60.00000 23640.00] 60.00000 23640.00
SUBBASE , DESIGNATION I-3 | |
0027 302036P 1037.000 SY | 8.00000 8296.00| 16.00000 16592.00]| 12.00000 12444.00
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0028 401009P 899.000 SY | 8.00000 7192.00 | 12.00000 10788.00] 20.00000 17980.00
HMA MILLING, 3" OR LESS | |
0029 401030M 90.000 GAL | 6.00000 540.00] 4.00000 360.00] 10.00000 900.00
TACK COAT | |
0030 401036M 80.000 GAL | 1.00000 80.00] 0.01000 0.80] 1.00000 80.00
PRIME COAT | | |
0031 401063M 255.000 T | 85.00000 21675.00] 110.00000 28050.00] 175.00000 44625.00
HOT MIX ASPHALT 12.5 H 76 SURFACE COURS | |
0032 401098M 359.000 T | 75.00000 26925.00] 100.00000 35900.00] 175.00000 62825.00
HOT MIX ASPHALT 25 H 64 BASE COURSE | |
0033 601124P 96.000 LF | 100.00000 9600.00| 130.00000 12480.00]| 125.00000 12000.00
18" REINFORCED CONCRETE PIPE | |
0034 602012M 3.000 U | 2500.00000 7500.00 | 4800.00000 14400.00] 4000.00000 12000.00
INLET, TYPE B | |
0035 607018P 1073.000 LF | 20.00000 21460.00] 20.00000 21460.00] 25.00000 26825.00
9" X 16" CONCRETE VERTICAL CURB | |
0036 609003M 994.000 LF | 21.00000 20874.00] 20.00000 19880.00] 20.00000 19880.00
BEAM GUIDE RAIL | |
0037 609021M 193.000 LF | 6.50000 1254.50]| 10.00000 1930.00]| 10.00000 1930.00
|

RUB RAIL
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TABULATION OF BIDS
CALL ORDER 121 CONTRACT 1ID 10121 COUNTIES HUNTERDON
LETTING DATE 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) R4689 | ( 5 ) C7688 | ( 6 ) B4645
|[RITACCO CONSTRUCTION INC | CRUZ CONTRACTORS LLC | GARDNER M BISHOP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 609024M 2.000 U | 1875.00000 3750.00] 2200.00000 4400.00]| 2500.00000 5000.00
FLARED GUIDE RAIL TERMINAL | |
0039 609027M 1.000 U | 1875.00000 1875.00| 2200.00000 2200.00] 2500.00000 2500.00
TANGENT GUIDE RAIL TERMINAL | |
0040 609039M 4.000 U | 525.00000 2100.00] 700.00000 2800.00] 800.00000 3200.00
BEAM GUIDE RAIL ANCHORAGE | |
0041 609075M 1001.000 LF | 2.00000 2002.00] 2.00000 2002.00] 3.00000 3003.00
REMOVAL OF BEAM GUIDE RAIL | |
0042 610003M 3450.000 LF | 0.95000 3277.50] 0.30000 1035.00]| 0.65000 2242.50
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | I
0043 610007M 740.000 LF | 1.60000 1184.00| 0.60000 444.00| 1.50000 1110.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
8" | | '
0044 610009M 230.000 SF | 8.25000 1897.50]| 10.00000 2300.00] 5.00000 1150.00
TRAFFIC MARKINGS, THERMOPLASTIC | |
0045 610012M 38.000 U | 52.00000 1976.00]| 22.00000 836.00| 50.00000 1900.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0046 610018M 11.000 U | 52.00000 572.00] 22.00000 242.00] 50.00000 550.00
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0047 610027M 34.000 U | 16.00000 544.00] 4.00000 136.00] 15.00000 510.00
REMOVAL AND REPLACEMENT OF RPM LENS | |
0048 610036M 12600.000 LF | 0.40000 5040.00] 0.50000 6300.00] 0.65000 8190.00
REMOVAL OF TRAFFIC STRIPES | |
0049 610039M 250.000 SF | 1.25000 312.50] 7.00000 1750.00] 2.00000 500.00
REMOVAL OF TRAFFIC MARKINGS | |
0050 612003P 6.000 SF | 28.00000 168.00| 60.00000 360.00] 40.00000 240.00
REGULATORY AND WARNING SIGN | |
0051 612021M 2.000 U | 125.00000 250.00] 400.00000 800.00] 750.00000 1500.00
RELOCATE SIGN | |
0052 653018P 68.000 LF | 330.00000 22440.00] 500.00000 34000.00] 350.00000 23800.00
12" GAS MAIN | |
0053 701018P 30.000 LF | 62.00000 1860.00]| 65.00000 1950.00]| 60.00000 1800.00
2 1/2"™ RIGID METALLIC CONDUIT | |
0054 701102M 1.000 U© | 2050.00000 2050.00] 2200.00000 2200.00] 2000.00000 2000.00
18" X 36" JUNCTION BOX | |
0055 701192P 280.000 LF | 2.00000 560.00] 2.00000 560.00] 1.80000 504.00
GROUND WIRE, NO. 8 AWG | |
0056 702027P 430.000 LF | 3.25000 1397.50]| 3.25000 1397.50] 3.00000 1290.00
|

TRAFFIC SIGNAL CABLE, 2 CONDUCTOR
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TABULATION OF BIDS
CALL ORDER 121 CONTRACT 1ID 10121 COUNTIES HUNTERDON
LETTING DATE 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) R4689 | ( 5 ) C7688 | ( 6 ) B4645
|[RITACCO CONSTRUCTION INC | CRUZ CONTRACTORS LLC | GARDNER M BISHOP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 702030P 430.000 LF | 3.60000 1548.00]| 3.75000 1612.50]| 3.50000 1505.00
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR | |
0058 702033P 710.000 LF | 4.20000 2982.00] 4.25000 3017.50] 4.00000 2840.00
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR | |
0059 702057M LUMP | 13000.00000 13000.00]| 16500.00000 16500.00]| 12500.00000 12500.00
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION | |
NO. ____ INTERIM TRAFFIC SIGNAL SYSTEM | |
0060 702060M 1.000 U© | 2200.00000 2200.00] 2500.00000 2500.00] 2000.00000 2000.00
CONTROLLER TURN-ON | |
0061 903006M 2.000 cCY | 100.00000 200.00] 500.00000 1000.00]| 750.00000 1500.00
MISCELLANEOUS CONCRETE | |
0104 654007P LUMP | 166000.00000 166000.00] 163000.00000 163000.00] 160000.00000 160000.00
ELECTRICAL UTILITY RELOCATION, | |
0105 653002P LUMP | 34000.00000 34000.00] 70000.00000 70000.00| 80000.00000 80000.00
TEMPORARY GAS MAIN, 8" | |
SECTION TOTALS | $ 891,537.50] S 1,048,491.30] $ 1,141,054.50
+ + +
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0062 155006M 1.000 U | 10000.00000 10000.00] 36000.00000 36000.00] 20000.00000 20000.00
FIELD OFFICE TYPE B SET UP | |
0063 155024M 19.000 MO | 1000.00000 19000.00]| 3000.00000 57000.00] 500.00000 9500.00
FIELD OFFICE TYPE B MAINTENANCE | |
0064 155039M LUMP | 7600.00000 7600.00 | 7600.00000 7600.00 | 7600.00000 7600.00
TELEPHONE SERVICE | |
0065 156015M 1.000 U© | 5000.00000 5000.00] 5000.00000 5000.00] 5000.00000 5000.00
NUCLEAR DENSITY GAUGE | |
SECTION TOTALS | $ 41,600.00| $ 105,600.00] $ 42,100.00
+ + +
SECTION 0003 NON-PARTICIPATING (ROADWAY)
| | |
0066 152003P LUMP | 7500.00000 7500.00 | 8000.00000 8000.00| 1.00000 1.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0067 152009P LUMP | 15000.00000 15000.00]| 15000.00000 15000.00]| 1.00000 1.00
POLLUTION LIABILITY INSURANCE | |
0068 801012M 750.000 SY | 8.00000 6000.00] 15.00000 11250.00] 5.00000 3750.00
SELECTIVE CLEARING | |
SECTION TOTALS | S 28,500.00] S 34,250.00] S 3,752.00
—————————————————————————————————————————— e

SECTION 0004 EROSION CONTROL
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TABULATION OF BIDS
CALL ORDER 121 CONTRACT 1ID 10121 COUNTIES HUNTERDON
LETTING DATE 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
| 4 ) R4689 I ( 5 ) C7688 | ( 6 ) B4645
|[RITACCO CONSTRUCTION INC | CRUZ CONTRACTORS LLC | GARDNER M BISHOP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0069 158009M 512.000 LF | 5.00000 2560.00] 14.00000 7168.00| 10.00000 5120.00
HEAVY DUTY SILT FENCE, ORANGE | |
0070 158030M 4.000 U | 200.00000 800.00| 175.00000 700.00 | 350.00000 1400.00
INLET FILTER TYPE 2, 2' X 4°' | |
0071 158033M 5.000 U | 225.00000 1125.00] 200.00000 1000.00]| 400.00000 2000.00
INLET FILTER TYPE 2, 4' X 4°' | |
0072 158042M 209.000 LF | 15.00000 3135.00] 40.00000 8360.00| 40.00000 8360.00
FLOATING TURBIDITY BARRIER, TYPE 1 | |
0073 158060M 18.000 T | 50.00000 900.00] 120.00000 2160.00] 20.00000 360.00
CONSTRUCTION DRIVEWAY | |
0074 158063P LUMP | 2000.00000 2000.00] 4000.00000 4000.00 | 2000.00000 2000.00
CONCRETE WASHOUT SYSTEM | |
0075 158072M 1.000 U© | 800.00000 800.00]| 1000.00000 1000.00]| 750.00000 750.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0076 158084M 12.000 cCY | 25.00000 300.00] 200.00000 2400.00] 20.00000 240.00
EROSION CONTROL SEDIMENT REMOVAL | |
0077 806018P 752.000 SY | 1.00000 752.00] 1.00000 752.00] 1.00000 752.00
FERTILIZING AND SEEDING, TYPE F | |
SECTION TOTALS | $ 12,372.00| S 27,540.00] $ 20,982.00
—————————————————————————————————————————— e
SECTION 0005 GENERAL LANDSCAPE
| | |
0078 608003P 550.000 SY | 26.00000 14300.00] 20.00000 11000.00] 30.00000 16500.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0079 804006P 1252.000 SY | 2.00000 2504.00] 6.00000 7512.00| 3.00000 3756.00
TOPSOILING, 4" THICK | |
0080 806003P 1252.000 SY | 1.00000 1252.00]| 0.60000 751.20| 1.00000 1252.00
FERTILIZING AND SEEDING, TYPE A | |
0081 809003M 2079.000 SY | 1.00000 2079.00] 0.60000 1247.40]| 1.00000 2079.00
STRAW MULCHING | |
SECTION TOTALS | $ 20,135.00] $ 20,510.60] $ 23,587.00
—————————————————————————————————————————— e
SECTION 0006 BRIDGE
| | |
0082 201006P LUMP | 150000.00000 150000.00|] 150000.00000 150000.00] 150000.00000 150000.00
CLEARING SITE, BRIDGE (___) STRUCTURE | |
NO. 1005-162 | |
0083 202009P 534.000 cCY | 28.00000 14952.00]| 50.00000 26700.00] 190.00000 101460.00
|

EXCAVATION, UNCLASSIFIED
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TABULATION OF BIDS
CALL ORDER 121 CONTRACT 1ID 10121 COUNTIES HUNTERDON
LETTING DATE 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) R4689 | ( 5 ) C7688 | ( 6 ) B4645
|[RITACCO CONSTRUCTION INC | CRUZ CONTRACTORS LLC | GARDNER M BISHOP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0084 501003P 1000.000 SF | 94.00000 94000.00] 15.00000 15000.00] 100.00000 100000.00
TEMPORARY SHEETING | |
0085 501009P LUMP | 330000.00000 330000.00] 26000.00000 26000.00] 75000.00000 75000.00
TEMPORARY COFFERDAM | |
0086 502301P LUMP | 15500.00000 15500.00]| 20000.00000 20000.00] 1.00000 1.00
VIBRATION AND SETTLEMENT MONITORING | |
0087 504006P 37691.000 LB | 1.25000 47113.75] 2.00000 75382.00] 2.50000 94227.50
REINFORCEMENT STEEL, EPOXY-COATED | |
0088 504024P 42.000 cCY | 1450.00000 60900.00] 2600.00000 109200.00] 2750.00000 115500.00
CONCRETE ABUTMENT WALL | |
0089 504036P 100.000 sY | 50.00000 5000.00] 50.00000 5000.00] 100.00000 10000.00
EPOXY WATERPROOFING | |
0090 505030P 759.000 LF | 265.00000 201135.00] 470.00000 356730.00] 275.00000 208725.00
PRESTRESSED CONCRETE BOX BEAM, (TYPE | |
BII-48), 48" X 33" | |
0091 507024P 101.000 cCY | 1500.00000 151500.00| 900.00000 90900.00] 1600.00000 161600.00
CONCRETE BRIDGE DECK, HPC | |
0092 507027M 1.000 U© | 1200.00000 1200.00]| 3000.00000 3000.00] 750.00000 750.00
DATE PANEL | |
0093 507033P 8.000 cCY | 590.00000 4720.00 | 750.00000 6000.00] 2000.00000 16000.00
CONCRETE BRIDGE SIDEWALK, HPC | |
0094 507039P 146.000 LF | 175.00000 25550.00] 300.00000 43800.00] 250.00000 36500.00
CONCRETE BRIDGE PARAPET, HPC | |
0095 507050M 40.000 CY | 1500.00000 60000.00] 1450.00000 58000.00] 1200.00000 48000.00
CONCRETE SLEEPER SLAB | |
0096 507054P 130.000 SY | 300.00000 39000.00] 725.00000 94250.00] 260.00000 33800.00
CONCRETE BRIDGE RELIEF SLAB, HPC | |
0097 509003P 65.000 LF | 158.00000 10270.00] 185.00000 12025.00] 175.00000 11375.00
BRIDGE RAILING (1 RAIL, ALUMINUM) | |
0098 514003P LUMP | 247775.75000 247775.75] 150000.00000 150000.00] 150000.00000 150000.00
TEMPORARY STRUCTURE, ONE-WAY | |
0099 555003M 300.000 SF | 25.00000 7500.00 | 50.00000 15000.00] 150.00000 45000.00
SUBSTRUCTURE CONCRETE REPAIR | |
0100 601410P 189.000 LF | 12.00000 2268.00] 100.00000 18900.00] 75.00000 14175.00
8" CORRUGATED STEEL UNDERDRAIN PIPE | |
0101 603103P 210.000 cCY | 74.00000 15540.00] 140.00000 29400.00] 150.00000 31500.00
RIPRAP STONE SCOUR PROTECTION (D50=12") | |
0102 604006P 32.000 CY | 100.00000 3200.00] 500.00000 16000.00] 250.00000 8000.00
|

GABION MATTRESS



New Jersey Department of Transportation DATE : 09/21/10
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TABULATION OF BIDS

CALL ORDER : 121 CONTRACT 1ID 10121 COUNTIES : HUNTERDON
LETTING DATE : 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) R4689 (¢ 5 ) C7688 | ( 6 ) B4645
|RITACCO CONSTRUCTION INC | CRUZ CONTRACTORS LLC |GARDNER M BISHOP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0103 653057P 74.000 LF | 810.00000 59940.00] 160.00000 11840.00]| 350.00000 25900.00
12" GAS MAIN, BRIDGE | |
SECTION TOTALS | 1,547,064.50] $ 1,333,127.00] $ 1,437,513.50
+ + +
CONTRACT TOTALS | 2,541,209.00] S 2,569,518.90] S 2,668,989.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT 1ID COUNTIES HUNTERDON
LETTING DATE : 09/21/10 10:00AM DISTRICT
SET-ASIDE
| ( 7 ) M0545 | ( 8 F2743 | ( 9 ) H3415
|MARBRO INC |[FERREIRA CONSTRUCTION CO INC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 15000.00000 15000.00] 27700.00000 27700.00]| 13000.00000 13000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0002 153003P LUMP | 7500.00000 7500.00| 6551.00000 6551.00] 2000.00000 2000.00
PROGRESS SCHEDULE | |
0003 153006P 4.000 U | 500.00000 2000.00]| 1241.00000 4964.00| 300.00000 1200.00
PROGRESS SCHEDULE UPDATE | |
0004 153012P 600.000 HOUR | 0.01000 6.00]| 0.01000 6.00]| 1.00000 600.00
TRAINEES I I |
0005 154003P LUMP | 268842.35000 268842.35| 276000.00000 276000.00|] 280000.00000 280000.00
MOBILIZATION | |
0006 157003M LUMP | 30000.00000 30000.00] 40000.00000 40000.00]| 30000.00000 30000.00
CONSTRUCTION LAYOUT | |
0007 157006M 1.000 U | 750.00000 750.00]| 741.00000 741.00]| 1500.00000 1500.00
MONUMENT | | |
0008 159003M 9.000 U | 100.00000 900.00] 100.00000 900.00] 50.00000 450.00
BREAKAWAY BARRICADE | |
0009 159006M 20.000 U | 75.00000 1500.00 | 61.00000 1220.00]| 30.00000 600.00
DRUM | | |
0010 159012M 266.000 SF | 12.00000 3192.00] 21.00000 5586.00| 5.00000 1330.00
CONSTRUCTION SIGNS | |
0011 159021P 340.000 LF | 80.00000 27200.00] 79.00000 26860.00] 160.00000 54400.00
CONSTRUCTION BARRIER CURB | |
0012 159027M 1.000 U© | 2000.00000 2000.00] 5056.00000 5056.00] 1500.00000 1500.00
FLASHING ARROW BOARD, 4' X 8' | |
0013 159030M 2.000 U | 17500.00000 35000.00] 10112.00000 20224.00] 7500.00000 15000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0014 159054M 1.000 U© | 10000.00000 10000.00]| 6896.00000 6896.00| 8000.00000 8000.00
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 14 MODULES | |
0015 159120M 10900.000 LF | 1.10000 11990.00] 1.85000 20165.00] 1.80000 19620.00
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0016 159132M 66.000 SF | 6.00000 396.00] 3.00000 198.00] 2.75000 181.50
TEMPORARY PAVEMENT MARKINGS | |
0017 159138M 10.000 T | 175.00000 1750.00 | 121.00000 1210.00]| 100.00000 1000.00
HMA PATCH | |
0018 160003M LUMP | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
|

FUEL PRICE ADJUSTMENT
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT 1ID 10121 COUNTIES HUNTERDON
LETTING DATE : 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
| ( 7 ) M0545 | ( 8 ) F2743 | ( 9 ) H3415
|MARBRO INC |[FERREIRA CONSTRUCTION CO INC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 161003P LUMP | 5000.00000 5000.00] 10570.00000 10570.00]| 5000.00000 5000.00
FINAL CLEANUP | |
0020 201003P LUMP | 40000.00000 40000.00] 10000.00000 10000.00] 40000.00000 40000.00
CLEARING SITE | |
0021 202003P 0.280 ACRE | 5000.00000 1400.00]| 15000.00000 4200.00] 8000.00000 2240.00
STRIPPING | |
0022 202006M 2.000 cCy | 250.00000 500.00] 531.00000 1062.00]| 500.00000 1000.00
EXCAVATION, TEST PIT | |
0023 202009P 1308.000 CY | 35.00000 45780.00| 27.00000 35316.00] 13.00000 17004.00
EXCAVATION, UNCLASSIFIED | |
0024 202021P 320.000 SY | 35.00000 11200.00] 26.00000 8320.00| 35.00000 11200.00
REMOVAL OF PAVEMENT | |
0025 203009P 1095.000 CY | 40.00000 43800.00| 58.00000 63510.00] 36.00000 39420.00
I-9 SOIL AGGREGATE | |
0026 301006P 394.000 CY | 50.00000 19700.00] 60.00000 23640.00] 36.00000 14184.00
SUBBASE , DESIGNATION I-3 | |
0027 302036P 1037.000 SY | 12.00000 12444.00]| 11.00000 11407.00]| 35.00000 36295.00
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0028 401009P 899.000 SY | 9.00000 8091.00]| 9.00000 8091.00]| 6.00000 5394.00
HMA MILLING, 3" OR LESS | |
0029 401030M 90.000 GAL | 4.50000 405.00] 5.00000 450.00] 4.00000 360.00
TACK COAT | |
0030 401036M 80.000 GAL | 0.01000 0.80] 0.01000 0.80] 1.00000 80.00
PRIME COAT | | |
0031 401063M 255.000 T | 200.00000 51000.00] 189.00000 48195.00]| 205.00000 52275.00
HOT MIX ASPHALT 12.5 H 76 SURFACE COURS | |
0032 401098M 359.000 T | 150.00000 53850.00] 145.00000 52055.00 | 195.00000 70005.00
HOT MIX ASPHALT 25 H 64 BASE COURSE | |
0033 601124P 96.000 LF | 100.00000 9600.00| 133.00000 12768.00]| 125.00000 12000.00
18" REINFORCED CONCRETE PIPE | |
0034 602012M 3.000 U | 3500.00000 10500.00] 3680.00000 11040.00] 3500.00000 10500.00
INLET, TYPE B | |
0035 607018P 1073.000 LF | 20.00000 21460.00] 20.00000 21460.00] 28.00000 30044.00
9" X 16" CONCRETE VERTICAL CURB | |
0036 609003M 994.000 LF | 20.00000 19880.00] 20.00000 19880.00] 25.00000 24850.00
BEAM GUIDE RAIL | |
0037 609021M 193.000 LF | 10.00000 1930.00]| 9.00000 1737.00]| 9.00000 1737.00
|

RUB RAIL
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT 1ID 10121 COUNTIES HUNTERDON
LETTING DATE : 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
| ( 7 ) M0545 | ( 8 ) F2743 | ( 9 ) H3415
|MARBRO INC |[FERREIRA CONSTRUCTION CO INC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 609024M 2.000 U | 2200.00000 4400.00]| 2040.00000 4080.00| 2200.00000 4400.00
FLARED GUIDE RAIL TERMINAL | |
0039 609027M 1.000 U | 2200.00000 2200.00] 2360.00000 2360.00] 2500.00000 2500.00
TANGENT GUIDE RAIL TERMINAL | |
0040 609039M 4.000 U | 700.00000 2800.00] 725.00000 2900.00] 700.00000 2800.00
BEAM GUIDE RAIL ANCHORAGE | |
0041 609075M 1001.000 LF | 2.00000 2002.00] 3.00000 3003.00] 3.00000 3003.00
REMOVAL OF BEAM GUIDE RAIL | |
0042 610003M 3450.000 LF | 0.50000 1725.00]| 0.65000 2242.50] 0.70000 2415.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | |
0043 610007M 740.000 LF | 1.00000 740.00 | 1.25000 925.00| 1.20000 888.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
8" | | |
0044 610009M 230.000 SF | 6.25000 1437.50] 5.00000 1150.00| 4.50000 1035.00
TRAFFIC MARKINGS, THERMOPLASTIC | |
0045 610012M 38.000 U | 36.00000 1368.00]| 40.00000 1520.00]| 40.00000 1520.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0046 610018M 11.000 U | 36.00000 396.00] 40.00000 440.00| 40.00000 440.00
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0047 610027M 34.000 U | 15.00000 510.00] 16.00000 544.00] 15.00000 510.00
REMOVAL AND REPLACEMENT OF RPM LENS | |
0048 610036M 12600.000 LF | 0.50000 6300.00] 0.48000 6048.00] 0.65000 8190.00
REMOVAL OF TRAFFIC STRIPES | |
0049 610039M 250.000 SF | 2.20000 550.00] 1.60000 400.00] 1.50000 375.00
REMOVAL OF TRAFFIC MARKINGS | |
0050 612003P 6.000 SF | 30.00000 180.00| 44.00000 264.00] 40.00000 240.00
REGULATORY AND WARNING SIGN | |
0051 612021M 2.000 U | 500.00000 1000.00]| 184.00000 368.00] 125.00000 250.00
RELOCATE SIGN | |
0052 653018P 68.000 LF | 1200.00000 81600.00] 536.00000 36448.00 | 510.00000 34680.00
12" GAS MAIN | |
0053 701018P 30.000 LF | 65.00000 1950.00]| 60.00000 1800.00]| 65.00000 1950.00
2 1/2"™ RIGID METALLIC CONDUIT | |
0054 701102M 1.000 U© | 2200.00000 2200.00] 2494.00000 2494.00] 2200.00000 2200.00
18" X 36" JUNCTION BOX | |
0055 701192P 280.000 LF | 2.00000 560.00] 3.00000 840.00| 2.00000 560.00
GROUND WIRE, NO. 8 AWG | |
0056 702027P 430.000 LF | 3.50000 1505.00]| 3.00000 1290.00]| 3.25000 1397.50
|

TRAFFIC SIGNAL CABLE, 2 CONDUCTOR
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TABULATION OF BIDS
CALL ORDER 121 CONTRACT 1ID 10121 COUNTIES HUNTERDON
LETTING DATE 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
| ( 7 ) M0545 | ( 8 ) F2743 | ( 9 ) H3415
|MARBRO INC |[FERREIRA CONSTRUCTION CO INC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 702030P 430.000 LF | 4.00000 1720.00]| 4.00000 1720.00]| 3.75000 1612.50
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR | |
0058 702033P 710.000 LF | 5.00000 3550.00] 4.00000 2840.00] 4.25000 3017.50
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR | |
0059 702057M LUMP | 25000.00000 25000.00] 37223.00000 37223.00] 45000.00000 45000.00
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION | |
NO. ____ INTERIM TRAFFIC SIGNAL SYSTEM | |
0060 702060M 1.000 U© | 5000.00000 5000.00] 4541.00000 4541.00]| 3000.00000 3000.00
CONTROLLER TURN-ON | |
0061 903006M 2.000 cCY | 500.00000 1000.00]| 2144.00000 4288.00| 1000.00000 2000.00
MISCELLANEOUS CONCRETE | |
0104 654007P LUMP | 175000.00000 175000.00] 165000.00000 165000.00] 245000.00000 245000.00
ELECTRICAL UTILITY RELOCATION, | |
0105 653002P LUMP | 100000.00000 100000.00|] 106891.00000 106891.00| 110000.00000 110000.00
TEMPORARY GAS MAIN, 8" | |
SECTION TOTALS | $ 1,199,760.65] $ 1,180,098.30] $ 1,283,453.00
+ + +
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0062 155006M 1.000 U | 50000.00000 50000.00] 25389.00000 25389.00] 11000.00000 11000.00
FIELD OFFICE TYPE B SET UP | |
0063 155024M 19.000 MO | 2500.00000 47500.00| 2300.00000 43700.00]| 1675.00000 31825.00
FIELD OFFICE TYPE B MAINTENANCE | |
0064 155039M LUMP | 7600.00000 7600.00 | 7600.00000 7600.00 | 7600.00000 7600.00
TELEPHONE SERVICE | |
0065 156015M 1.000 U© | 7500.00000 7500.00| 5000.00000 5000.00] 2000.00000 2000.00
NUCLEAR DENSITY GAUGE | |
SECTION TOTALS | $ 112,600.00] $ 81,689.00| $ 52,425.00
+ + +
SECTION 0003 NON-PARTICIPATING (ROADWAY)
| | |
0066 152003P LUMP | 10000.00000 10000.00] 5940.00000 5940.00] 5000.00000 5000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0067 152009P LUMP | 10000.00000 10000.00]| 4500.00000 4500.00| 7000.00000 7000.00
POLLUTION LIABILITY INSURANCE | |
0068 801012M 750.000 SY | 12.00000 9000.00| 5.00000 3750.00] 4.60000 3450.00
SELECTIVE CLEARING | |
SECTION TOTALS | S 29,000.00] S 14,190.00]| S 15,450.00
—————————————————————————————————————————— e

SECTION 0004 EROSION CONTROL
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT 1ID 10121 COUNTIES : HUNTERDON
LETTING DATE : 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
| ( 7 ) M0545 | ( 8 F2743 | ( 9 ) H3415
|[MARBRO INC |[FERREIRA CONSTRUCTION CO INC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0069 158009M 512.000 LF | 9.00000 4608.00| 9.00000 4608.00| 15.00000 7680.00
HEAVY DUTY SILT FENCE, ORANGE | |
0070 158030M 4.000 U | 250.00000 1000.00| 213.00000 852.00| 175.00000 700.00
INLET FILTER TYPE 2, 2' X 4°' | |
0071 158033M 5.000 U | 250.00000 1250.00] 281.00000 1405.00]| 210.00000 1050.00
INLET FILTER TYPE 2, 4' X 4°' | |
0072 158042M 209.000 LF | 25.00000 5225.00] 20.00000 4180.00 | 10.00000 2090.00
FLOATING TURBIDITY BARRIER, TYPE 1 | |
0073 158060M 18.000 T | 30.00000 540.00] 76.00000 1368.00]| 45.00000 810.00
CONSTRUCTION DRIVEWAY | |
0074 158063P LUMP | 2500.00000 2500.00] 10000.00000 10000.00] 5000.00000 5000.00
CONCRETE WASHOUT SYSTEM | |
0075 158072M 1.000 U© | 750.00000 750.00] 893.00000 893.00] 200.00000 200.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0076 158084M 12.000 CY | 100.00000 1200.00]| 169.00000 2028.00] 20.00000 240.00
EROSION CONTROL SEDIMENT REMOVAL | |
0077 806018P 752.000 SY | 1.00000 752.00] 1.00000 752.00] 1.00000 752.00
FERTILIZING AND SEEDING, TYPE F | |
SECTION TOTALS | $ 17,825.00] $ 26,086.00] $ 18,522.00
—————————————————————————————————————————— e
SECTION 0005 GENERAL LANDSCAPE
| | |
0078 608003P 550.000 SY | 17.00000 9350.00| 24.00000 13200.00] 22.00000 12100.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0079 804006P 1252.000 SY | 7.00000 8764.00| 2.00000 2504.00] 2.00000 2504.00
TOPSOILING, 4" THICK | |
0080 806003P 1252.000 SY | 1.00000 1252.00]| 0.60000 751.20| 0.55000 688.60
FERTILIZING AND SEEDING, TYPE A | |
0081 809003M 2079.000 SY | 1.00000 2079.00] 0.60000 1247.40]| 0.55000 1143.45
STRAW MULCHING | |
SECTION TOTALS | $ 21,445.00] $ 17,702.60] S 16,436.05
+ + +
SECTION 0006 BRIDGE
| | |
0082 201006P LUMP | 150000.00000 150000.00] 150000.00000 150000.00] 300000.00000 300000.00
CLEARING SITE, BRIDGE (___) STRUCTURE | |
NO. 1005-162 | |
0083 202009P 534.000 cCY | 37.00000 19758.00] 50.00000 26700.00]| 15.00000 8010.00
|

EXCAVATION, UNCLASSIFIED
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TABULATION OF BIDS
CALL ORDER 121 CONTRACT 1ID 10121 COUNTIES HUNTERDON
LETTING DATE 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
| ( 7 ) M0545 | ( 8 ) F2743 | ( 9 ) H3415
|[MARBRO INC |[FERREIRA CONSTRUCTION CO INC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0084 501003P 1000.000 SF | 1.00000 1000.00] 40.00000 40000.00] 5.00000 5000.00
TEMPORARY SHEETING | |
0085 501009P LUMP | 150000.00000 150000.00] 153579.10000 153579.10] 60000.00000 60000.00
TEMPORARY COFFERDAM | |
0086 502301P LUMP | 15000.00000 15000.00] 2600.00000 2600.00] 15000.00000 15000.00
VIBRATION AND SETTLEMENT MONITORING | |
0087 504006P 37691.000 LB | 1.85000 69728.35] 3.00000 113073.00] 1.40000 52767.40
REINFORCEMENT STEEL, EPOXY-COATED | |
0088 504024P 42.000 cCY | 1300.00000 54600.00] 1126.00000 47292.00]| 250.00000 10500.00
CONCRETE ABUTMENT WALL | |
0089 504036P 100.000 sY | 27.00000 2700.00] 69.00000 6900.00] 5.00000 500.00
EPOXY WATERPROOFING | |
0090 505030P 759.000 LF | 250.00000 189750.00]| 270.00000 204930.00] 295.00000 223905.00
PRESTRESSED CONCRETE BOX BEAM, (TYPE | |
BII-48), 48" X 33" | |
0091 507024P 101.000 cCY | 875.00000 88375.00] 1400.00000 141400.00| 500.00000 50500.00
CONCRETE BRIDGE DECK, HPC | |
0092 507027M 1.000 U© | 3000.00000 3000.00] 1148.00000 1148.00]| 2500.00000 2500.00
DATE PANEL | |
0093 507033P 8.000 cCY | 750.00000 6000.00] 952.00000 7616.00 | 1500.00000 12000.00
CONCRETE BRIDGE SIDEWALK, HPC | |
0094 507039P 146.000 LF | 200.00000 29200.00] 258.00000 37668.00| 250.00000 36500.00
CONCRETE BRIDGE PARAPET, HPC | |
0095 507050M 40.000 CY | 500.00000 20000.00] 400.00000 16000.00] 450.00000 18000.00
CONCRETE SLEEPER SLAB | |
0096 507054P 130.000 SY | 500.00000 65000.00]| 242.00000 31460.00] 350.00000 45500.00
CONCRETE BRIDGE RELIEF SLAB, HPC | |
0097 509003P 65.000 LF | 170.00000 11050.00] 160.00000 10400.00] 180.00000 11700.00
BRIDGE RAILING (1 RAIL, ALUMINUM) | |
0098 514003P LUMP | 315000.00000 315000.00|] 368000.00000 368000.00| 475000.00000 475000.00
TEMPORARY STRUCTURE, ONE-WAY | |
0099 555003M 300.000 SF | 125.00000 37500.00] 106.00000 31800.00] 150.00000 45000.00
SUBSTRUCTURE CONCRETE REPAIR | |
0100 601410P 189.000 LF | 25.00000 4725.00| 32.00000 6048.00| 23.00000 4347.00
8" CORRUGATED STEEL UNDERDRAIN PIPE | |
0101 603103P 210.000 CY | 90.00000 18900.00] 129.00000 27090.00] 200.00000 42000.00
RIPRAP STONE SCOUR PROTECTION (D50=12") | |
0102 604006P 32.000 CY | 350.00000 11200.00] 281.00000 8992.00| 400.00000 12800.00
|

GABION MATTRESS
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TABULATION OF BIDS
CALL ORDER 121 CONTRACT 1ID 10121 COUNTIES HUNTERDON
LETTING DATE 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
| ( 7 ) M0545 | ( 8 ) F2743 | ( 9 ) H3415
|[MARBRO INC |[FERREIRA CONSTRUCTION CO INC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0103 653057P 74.000 LF | 1000.00000 74000.00| 158.00000 11692.00] 200.00000 14800.00
12" GAS MAIN, BRIDGE | |
SECTION TOTALS | $ 1,336,486.35] $ 1,444,388.10] $ 1,446,329.40
+ + +
CONTRACT TOTALS | $ 2,717,117.00]| $ 2,764,154.00| $ 2,832,615.45

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT 1ID 10121 COUNTIES HUNTERDON
LETTING DATE 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
[ ( 10 ) C7444 [ 11 ) G7305 [( 12 ) M2685
|CRISDEL GROUP, INC | GREEN CONSTRUCTION INC. |[MERCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 24499.80000 24499.80] 15000.00000 15000.00] 34500.00000 34500.00
PERFORMANCE BOND AND PAYMENT BOND | |
0002 153003P LUMP | 12000.00000 12000.00]| 7500.00000 7500.00| 1000.00000 1000.00
PROGRESS SCHEDULE | |
0003 153006P 4.000 U | 525.00000 2100.00]| 1000.00000 4000.00| 100.00000 400.00
PROGRESS SCHEDULE UPDATE | |
0004 153012P 600.000 HOUR | 1.05000 630.00] 1.00000 600.00] 1.00000 600.00
TRAINEES I I |
0005 154003P LUMP | 280000.00000 280000.00| 278801.31000 278801.31] 290000.00000 290000.00
MOBILIZATION | |
0006 157003M LUMP | 45675.00000 45675.00]| 20000.00000 20000.00] 78500.00000 78500.00
CONSTRUCTION LAYOUT | |
0007 157006M 1.000 U | 525.00000 525.00]| 1500.00000 1500.00]| 1300.00000 1300.00
MONUMENT | | |
0008 159003M 9.000 U | 115.50000 1039.50]| 0.01000 0.09] 160.00000 1440.00
BREAKAWAY BARRICADE | |
0009 159006M 20.000 U | 79.70000 1594.00| 0.01000 0.20] 67.00000 1340.00
DRUM | | |
0010 159012M 266.000 SF | 36.00000 9576.00| 9.00000 2394.00] 20.00000 5320.00
CONSTRUCTION SIGNS | |
0011 159021P 340.000 LF | 99.90000 33966.00] 40.00000 13600.00] 120.00000 40800.00
CONSTRUCTION BARRIER CURB | |
0012 159027M 1.000 U© | 4461.45000 4461.45]| 2000.00000 2000.00] 11000.00000 11000.00
FLASHING ARROW BOARD, 4' X 8' | |
0013 159030M 2.000 U | 18849.60000 37699.20] 8500.00000 17000.00] 24000.00000 48000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0014 159054M 1.000 U© | 5805.00000 5805.00] 4000.00000 4000.00| 21913.79000 21913.79
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 14 MODULES | |
0015 159120M 10900.000 LF | 0.50000 5450.00] 2.00000 21800.00] 2.00000 21800.00
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0016 159132M 66.000 SF | 6.25000 412.50] 2.50000 165.00] 2.50000 165.00
TEMPORARY PAVEMENT MARKINGS | |
0017 159138M 10.000 T | 427.25000 4272.50| 0.01000 0.10] 500.00000 5000.00
HMA PATCH | |
0018 160003M LUMP | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
|

FUEL PRICE ADJUSTMENT
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT 1ID 10121 COUNTIES HUNTERDON
LETTING DATE : 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
[ ( 10 ) C7444 [ 11 ) G7305 [ ( 12 ) M2685
|CRISDEL GROUP, INC | GREEN CONSTRUCTION INC. |[MERCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 161003P LUMP | 15000.00000 15000.00] 4500.00000 4500.00| 5000.00000 5000.00
FINAL CLEANUP | |
0020 201003P LUMP | 30000.00000 30000.00] 40000.00000 40000.00] 40000.00000 40000.00
CLEARING SITE | |
0021 202003P 0.280 ACRE | 23497.75000 6579.37| 8500.00000 2380.00] 17000.00000 4760.00
STRIPPING | |
0022 202006M 2.000 cCYy | 970.75000 1941.50] 0.01000 0.02] 1200.00000 2400.00
EXCAVATION, TEST PIT | |
0023 202009P 1308.000 CY | 40.10000 52450.80] 28.00000 36624.00] 43.00000 56244.00
EXCAVATION, UNCLASSIFIED | |
0024 202021P 320.000 SY | 33.45000 10704.00] 16.00000 5120.00] 57.00000 18240.00
REMOVAL OF PAVEMENT | |
0025 203009P 1095.000 CY | 42.00000 45990.00| 35.00000 38325.00] 30.00000 32850.00
I-9 SOIL AGGREGATE | |
0026 301006P 394.000 CY | 37.80000 14893.20] 35.00000 13790.00] 38.00000 14972.00
SUBBASE , DESIGNATION I-3 | |
0027 302036P 1037.000 SY | 9.80000 10162.60]| 11.00000 11407.00]| 16.00000 16592.00
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0028 401009P 899.000 SY | 14.50000 13035.50] 5.00000 4495.00 | 8.75000 7866.25
HMA MILLING, 3" OR LESS | |
0029 401030M 90.000 GAL | 3.15000 283.50] 5.00000 450.00] 4.50000 405.00
TACK COAT | |
0030 401036M 80.000 GAL | 7.60000 608.00] 0.01000 0.80] 4.50000 360.00
PRIME COAT | | |
0031 401063M 255.000 T | 147.30000 37561.50] 111.00000 28305.00] 180.30000 45976.50
HOT MIX ASPHALT 12.5 H 76 SURFACE COURS | |
0032 401098M 359.000 T | 102.55000 36815.45] 97.00000 34823.00] 138.00000 49542.00
HOT MIX ASPHALT 25 H 64 BASE COURSE | |
0033 601124P 96.000 LF | 102.75000 9864.00| 71.00000 6816.00] 83.00000 7968.00
18" REINFORCED CONCRETE PIPE | |
0034 602012M 3.000 U | 4584.90000 13754.70] 2900.00000 8700.00 | 5800.00000 17400.00
INLET, TYPE B | |
0035 607018P 1073.000 LF | 19.95000 21406.35] 18.00000 19314.00]| 19.00000 20387.00
9" X 16" CONCRETE VERTICAL CURB | |
0036 609003M 994.000 LF | 19.80000 19681.20] 21.00000 20874.00] 19.00000 18886.00
BEAM GUIDE RAIL | |
0037 609021M 193.000 LF | 9.45000 1823.85]| 10.00000 1930.00]| 9.00000 1737.00
|

RUB RAIL
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT 1ID 10121 COUNTIES HUNTERDON
LETTING DATE : 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
[ ( 10 ) C7444 [ 11 ) G7305 [ ( 12 ) M2685
|CRISDEL GROUP, INC | GREEN CONSTRUCTION INC. |[MERCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 609024M 2.000 U | 2142.00000 4284.00| 2530.00000 5060.00] 2200.00000 4400.00
FLARED GUIDE RAIL TERMINAL | |
0039 609027M 1.000 U | 2478.00000 2478.00] 2530.00000 2530.00] 2200.00000 2200.00
TANGENT GUIDE RAIL TERMINAL | |
0040 609039M 4.000 U | 724.50000 2898.00] 800.00000 3200.00] 700.00000 2800.00
BEAM GUIDE RAIL ANCHORAGE | |
0041 609075M 1001.000 LF | 2.65000 2652.65] 2.00000 2002.00] 2.00000 2002.00
REMOVAL OF BEAM GUIDE RAIL | |
0042 610003M 3450.000 LF | 0.50000 1725.00]| 0.65000 2242.50] 0.50000 1725.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | I
0043 610007M 740.000 LF | 1.00000 740.00 | 1.30000 962.00| 1.00000 740.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
8" | | '
0044 610009M 230.000 SF | 6.40000 1472.00| 5.00000 1150.00| 4.00000 920.00
TRAFFIC MARKINGS, THERMOPLASTIC | |
0045 610012M 38.000 U | 37.65000 1430.70]| 31.00000 1178.00]| 35.00000 1330.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0046 610018M 11.000 U | 37.65000 414.15| 31.00000 341.00] 35.00000 385.00
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0047 610027M 34.000 U | 15.75000 535.50] 15.00000 510.00] 35.00000 1190.00
REMOVAL AND REPLACEMENT OF RPM LENS | |
0048 610036M 12600.000 LF | 0.45000 5670.00] 0.50000 6300.00] 0.50000 6300.00
REMOVAL OF TRAFFIC STRIPES | |
0049 610039M 250.000 SF | 2.30000 575.00] 1.60000 400.00] 2.00000 500.00
REMOVAL OF TRAFFIC MARKINGS | |
0050 612003P 6.000 SF | 43.60000 261.60] 28.00000 168.00| 50.00000 300.00
REGULATORY AND WARNING SIGN | |
0051 612021M 2.000 U | 183.75000 367.50] 125.00000 250.00] 700.00000 1400.00
RELOCATE SIGN | |
0052 653018P 68.000 LF | 273.00000 18564.00] 575.00000 39100.00] 510.00000 34680.00
12" GAS MAIN | |
0053 701018P 30.000 LF | 68.25000 2047.50] 57.50000 1725.00] 65.00000 1950.00
2 1/2"™ RIGID METALLIC CONDUIT | |
0054 701102M 1.000 U© | 2310.00000 2310.00] 2300.00000 2300.00] 2200.00000 2200.00
18" X 36" JUNCTION BOX | |
0055 701192P 280.000 LF | 2.10000 588.00] 2.88000 806.40 | 2.00000 560.00
GROUND WIRE, NO. 8 AWG | |
0056 702027P 430.000 LF | 3.40000 1462.00]| 2.88000 1238.40]| 3.25000 1397.50
|

TRAFFIC SIGNAL CABLE, 2 CONDUCTOR
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT 1ID 10121 COUNTIES HUNTERDON
LETTING DATE : 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
[( 10 ) C7444 [ 11 ) G7305 [ ( 12 ) M2685
|CRISDEL GROUP, INC | GREEN CONSTRUCTION INC. |[MERCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 702030P 430.000 LF | 3.95000 1698.50]| 3.45000 1483.50]| 3.75000 1612.50
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR | |
0058 702033P 710.000 LF | 4.45000 3159.50] 4.03000 2861.30] 4.25000 3017.50
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR | |
0059 702057M LUMP | 17325.00000 17325.00| 174750.00000 174750.00]| 16500.00000 16500.00
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION | |
NO. ____ INTERIM TRAFFIC SIGNAL SYSTEM | |
0060 702060M 1.000 U© | 2625.00000 2625.00] 6900.00000 6900.00]| 2500.00000 2500.00
CONTROLLER TURN-ON | |
0061 903006M 2.000 cCY | 980.50000 1961.00]| 172.50000 345.00] 2000.00000 4000.00
MISCELLANEOUS CONCRETE | |
0104 654007P LUMP | 171130.05000 171130.05| 180000.00000 180000.00| 162981.00000 162981.00
ELECTRICAL UTILITY RELOCATION, | |
0105 653002P LUMP | 80364.10000 80364.10]| 60000.00000 60000.00] 80000.00000 80000.00
TEMPORARY GAS MAIN, 8" | |
SECTION TOTALS | $ 1,141,500.22] $ 1,164,517.62] $ 1,262,755.04
+ + +
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0062 155006M 1.000 U | 34402.75000 34402.75] 25000.00000 25000.00] 30000.00000 30000.00
FIELD OFFICE TYPE B SET UP | |
0063 155024M 19.000 MO | 3149.70000 59844.30] 1500.00000 28500.00] 1070.00000 20330.00
FIELD OFFICE TYPE B MAINTENANCE | |
0064 155039M LUMP | 7600.00000 7600.00 | 7600.00000 7600.00 | 7600.00000 7600.00
TELEPHONE SERVICE | |
0065 156015M 1.000 U© | 500.00000 500.00] 5000.00000 5000.00] 5350.00000 5350.00
NUCLEAR DENSITY GAUGE | |
SECTION TOTALS | $ 102,347.05] $ 66,100.00] $ 63,280.00
+ + +
SECTION 0003 NON-PARTICIPATING (ROADWAY)
| | |
0066 152003P LUMP | 6741.00000 6741.00] 2500.00000 2500.00| 9686.40000 9686.40
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0067 152009P LUMP | 17588.40000 17588.40]| 0.01000 0.01] 30000.00000 30000.00
POLLUTION LIABILITY INSURANCE | |
0068 801012M 750.000 SY | 9.95000 7462.50 | 15.00000 11250.00]| 1.00000 750.00
SELECTIVE CLEARING | |
SECTION TOTALS | $ 31,791.90] $ 13,750.01] $ 40,436.40
—————————————————————————————————————————— e

SECTION 0004 EROSION CONTROL
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT 1ID 10121 COUNTIES : HUNTERDON
LETTING DATE : 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
[ ( 10 ) C7444 [ 11 ) G7305 [ ( 12 ) M2685
|CRISDEL GROUP, INC | GREEN CONSTRUCTION INC. |[MERCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0069 158009M 512.000 LF | 5.60000 2867.20] 5.00000 2560.00] 11.00000 5632.00
HEAVY DUTY SILT FENCE, ORANGE | |
0070 158030M 4.000 U | 269.40000 1077.60]| 115.00000 460.00 | 900.00000 3600.00
INLET FILTER TYPE 2, 2' X 4°' | |
0071 158033M 5.000 U | 250.20000 1251.00] 125.00000 625.00] 1100.00000 5500.00
INLET FILTER TYPE 2, 4' X 4°' | |
0072 158042M 209.000 LF | 11.60000 2424.40] 25.00000 5225.00] 37.00000 7733.00
FLOATING TURBIDITY BARRIER, TYPE 1 | |
0073 158060M 18.000 T | 184.70000 3324.60] 0.01000 0.18] 200.00000 3600.00
CONSTRUCTION DRIVEWAY | |
0074 158063P LUMP | 6300.00000 6300.00] 2500.00000 2500.00] 1500.00000 1500.00
CONCRETE WASHOUT SYSTEM | |
0075 158072M 1.000 U© | 1575.00000 1575.00]| 1500.00000 1500.00] 642.00000 642.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0076 158084M 12.000 CY | 237.60000 2851.20] 0.01000 0.12] 60.00000 720.00
EROSION CONTROL SEDIMENT REMOVAL | |
0077 806018P 752.000 SY | 1.05000 789.60] 1.00000 752.00] 1.00000 752.00
FERTILIZING AND SEEDING, TYPE F | |
SECTION TOTALS | $ 22,460.60] $ 13,622.30]| $ 29,679.00
—————————————————————————————————————————— e
SECTION 0005 GENERAL LANDSCAPE
| | |
0078 608003P 550.000 SY | 23.50000 12925.00] 17.00000 9350.00| 17.00000 9350.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0079 804006P 1252.000 SY | 2.10000 2629.20]| 5.00000 6260.00] 5.00000 6260.00
TOPSOILING, 4" THICK | |
0080 806003P 1252.000 SY | 0.60000 751.20| 1.00000 1252.00]| 1.00000 1252.00
FERTILIZING AND SEEDING, TYPE A | |
0081 809003M 2079.000 SY | 0.60000 1247.40| 1.00000 2079.00] 1.00000 2079.00
STRAW MULCHING | |
SECTION TOTALS | $ 17,552.80] $ 18,941.00| $ 18,941.00
—————————————————————————————————————————— e
SECTION 0006 BRIDGE
| | |
0082 201006P LUMP | 150000.00000 150000.00|] 150000.00000 150000.00] 150000.00000 150000.00
CLEARING SITE, BRIDGE (___) STRUCTURE | |
NO. 1005-162 | |
0083 202009P 534.000 cCY | 24.20000 12922.80]| 60.00000 32040.00] 40.00000 21360.00
|

EXCAVATION, UNCLASSIFIED
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TABULATION OF BIDS
CALL ORDER 121 CONTRACT 1ID 10121 COUNTIES HUNTERDON
LETTING DATE 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
[ ( 10 ) C7444 [ 11 ) G7305 [ ( 12 ) M2685
|CRISDEL GROUP, INC | GREEN CONSTRUCTION INC. |[MERCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0084 501003P 1000.000 SF | 117.70000 117700.00]| 75.00000 75000.00] 100.00000 100000.00
TEMPORARY SHEETING | |
0085 501009P LUMP | 87000.00000 87000.00| 318000.00000 318000.00] 75000.00000 75000.00
TEMPORARY COFFERDAM | |
0086 502301P LUMP | 16800.00000 16800.00] 7500.00000 7500.00]| 9750.00000 9750.00
VIBRATION AND SETTLEMENT MONITORING | |
0087 504006P 37691.000 LB | 2.40000 90458.40] 2.00000 75382.00] 2.08000 78397.28
REINFORCEMENT STEEL, EPOXY-COATED | |
0088 504024P 42.000 cCY | 1889.00000 79338.00| 920.00000 38640.00] 1900.00000 79800.00
CONCRETE ABUTMENT WALL | |
0089 504036P 100.000 SY | 240.55000 24055.00] 40.00000 4000.00 | 20.00000 2000.00
EPOXY WATERPROOFING | |
0090 505030P 759.000 LF | 297.10000 225498.90] 275.00000 208725.00] 212.00000 160908.00
PRESTRESSED CONCRETE BOX BEAM, (TYPE | |
BII-48), 48" X 33" | |
0091 507024P 101.000 cCY | 1423.80000 143803.80| 1000.00000 101000.00| 1800.00000 181800.00
CONCRETE BRIDGE DECK, HPC | |
0092 507027M 1.000 U© | 3150.00000 3150.00] 2250.00000 2250.00] 2900.00000 2900.00
DATE PANEL | |
0093 507033P 8.000 cCY | 840.00000 6720.00] 700.00000 5600.00] 907.00000 7256.00
CONCRETE BRIDGE SIDEWALK, HPC | |
0094 507039P 146.000 LF | 199.50000 29127.00] 200.00000 29200.00] 246.00000 35916.00
CONCRETE BRIDGE PARAPET, HPC | |
0095 507050M 40.000 CY | 1132.90000 45316.00] 735.00000 29400.00] 800.00000 32000.00
CONCRETE SLEEPER SLAB | |
0096 507054P 130.000 SY | 469.85000 61080.50] 250.00000 32500.00] 380.00000 49400.00
CONCRETE BRIDGE RELIEF SLAB, HPC | |
0097 509003P 65.000 LF | 160.25000 10416.25] 200.00000 13000.00] 185.00000 12025.00
BRIDGE RAILING (1 RAIL, ALUMINUM) | |
0098 514003P LUMP | 332830.53000 332830.53| 347020.07000 347020.07| 330000.00000 330000.00
TEMPORARY STRUCTURE, ONE-WAY | |
0099 555003M 300.000 SF | 184.75000 55425.00 | 300.00000 90000.00] 240.00000 72000.00
SUBSTRUCTURE CONCRETE REPAIR | |
0100 601410P 189.000 LF | 20.85000 3940.65]| 80.00000 15120.00]| 60.00000 11340.00
8" CORRUGATED STEEL UNDERDRAIN PIPE | |
0101 603103P 210.000 cCY | 74.00000 15540.00] 100.00000 21000.00] 148.00000 31080.00
RIPRAP STONE SCOUR PROTECTION (D50=12") | |
0102 604006P 32.000 CY | 460.10000 14723.20]| 125.00000 4000.00] 1180.00000 37760.00
|

GABION MATTRESS
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT 1ID 10121 COUNTIES : HUNTERDON
LETTING DATE : 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
[ ( 10 ) C7444 [ ( 11 ) G7305 [( 12 ) M2685
|CRISDEL GROUP, INC | GREEN CONSTRUCTION INC. |[MERCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0103 653057P 74.000 LF | 491.60000 36378.40] 170.00000 12580.00] 201.00000 14874.00
12" GAS MAIN, BRIDGE | |
SECTION TOTALS | 1,562,224.43] $ 1,611,957.07] $ 1,495,566.28
+ + +
CONTRACT TOTALS | 2,877,877.00] S 2,888,888.00] S 2,910,657.72

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT 1ID COUNTIES HUNTERDON
LETTING DATE : 09/21/10 10:00AM DISTRICT
SET-ASIDE
[( 13 ) N6512 [ ( 14 T0546 |
|NORTHEAST REMSCO CONSTRUCTIO |TARHEEL ENTERPRISES INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 30000.00000 30000.00] 25086.57000 25086.57|
PERFORMANCE BOND AND PAYMENT BOND | |
0002 153003P LUMP | 20000.00000 20000.00] 9450.00000 9450.00|
PROGRESS SCHEDULE | |
0003 153006P 4.000 U | 5000.00000 20000.00] 630.00000 2520.00]|
PROGRESS SCHEDULE UPDATE | |
0004 153012P 600.000 HOUR | 1.00000 600.00] 1.00000 600.00]
TRAINEES I I |
0005 154003P LUMP | 333000.00000 333000.00| 311000.00000 311000.00]
MOBILIZATION | |
0006 157003M LUMP | 75000.00000 75000.00| 121275.00000 121275.00]|
CONSTRUCTION LAYOUT | |
0007 157006M 1.000 U | 400.00000 400.00 | 1180.73000 1180.73|
MONUMENT | | |
0008 159003M 9.000 U | 150.00000 1350.00]| 224.70000 2022.30]
BREAKAWAY BARRICADE | |
0009 159006M 20.000 U | 80.00000 1600.00]| 104.00000 2080.00]|
DRUM | | |
0010 159012M 266.000 SF | 20.00000 5320.00] 10.76000 2862.16|
CONSTRUCTION SIGNS | |
0011 159021P 340.000 LF | 50.00000 17000.00] 80.36000 27322.40]
CONSTRUCTION BARRIER CURB | |
0012 159027M 1.000 U© | 2500.00000 2500.00] 5136.00000 5136.00]
FLASHING ARROW BOARD, 4' X 8' | |
0013 159030M 2.000 U | 15000.00000 30000.00] 20544.00000 41088.00]
PORTABLE VARIABLE MESSAGE SIGN | |
0014 159054M 1.000 U© | 20000.00000 20000.00] 10472.87000 10472.87|
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 14 MODULES | |
0015 159120M 10900.000 LF | 1.00000 10900.00] 1.10000 11990.00]
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0016 159132M 66.000 SF | 6.00000 396.00] 6.25000 412.50]
TEMPORARY PAVEMENT MARKINGS | |
0017 159138M 10.000 T | 200.00000 2000.00] 132.27000 1322.70]|
HMA PATCH | |
0018 160003M LUMP | 500.00000 500.00] 500.00000 500.00]
|

FUEL PRICE ADJUSTMENT
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TABULATION OF BIDS
CALL ORDER 121 CONTRACT 1ID 10121 COUNTIES HUNTERDON
LETTING DATE 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
[( 13 ) N6512 [ ( 14 ) T0546 |
|NORTHEAST REMSCO CONSTRUCTIO |TARHEEL ENTERPRISES INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 161003P LUMP | 5000.00000 5000.00] 16733.04000 16733.04|
FINAL CLEANUP | |
0020 201003P LUMP | 40000.00000 40000.00] 40000.00000 40000.00]
CLEARING SITE | |
0021 202003P 0.280 ACRE | 20000.00000 5600.00] 13882.29000 3887.04|
STRIPPING | |
0022 202006M 2.000 cCYy | 500.00000 1000.00| 1129.63000 2259.26
EXCAVATION, TEST PIT | |
0023 202009P 1308.000 CY | 45.00000 58860.00] 85.00000 111180.00]|
EXCAVATION, UNCLASSIFIED | |
0024 202021P 320.000 SY | 60.00000 19200.00] 38.13000 12201.60]
REMOVAL OF PAVEMENT | |
0025 203009P 1095.000 CY | 40.00000 43800.00]| 56.71000 62097.45]
I-9 SOIL AGGREGATE | |
0026 301006P 394.000 CY | 60.00000 23640.00 | 92.71000 36527.74
SUBBASE , DESIGNATION I-3 | |
0027 302036P 1037.000 SY | 20.00000 20740.00] 25.00000 25925.00]
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0028 401009P 899.000 SY | 20.00000 17980.00] 30.00000 26970.00]
HMA MILLING, 3" OR LESS | |
0029 401030M 90.000 GAL | 5.00000 450.00] 6.00000 540.00]
TACK COAT | |
0030 401036M 80.000 GAL | 1.00000 80.00] 0.01000 0.80]
PRIME COAT | | |
0031 401063M 255.000 T | 210.00000 53550.00] 200.00000 51000.00]
HOT MIX ASPHALT 12.5 H 76 SURFACE COURS | |
0032 401098M 359.000 T | 110.00000 39490.00| 195.00000 70005.00]
HOT MIX ASPHALT 25 H 64 BASE COURSE | |
0033 601124P 96.000 LF | 90.00000 8640.00| 76.95000 7387.20]|
18" REINFORCED CONCRETE PIPE | |
0034 602012M 3.000 U | 5000.00000 15000.00] 4775.51000 14326.53
INLET, TYPE B | |
0035 607018P 1073.000 LF | 20.00000 21460.00] 27.73000 29754.29]
9" X 16" CONCRETE VERTICAL CURB | |
0036 609003M 994.000 LF | 21.00000 20874.00] 19.79000 19671.26|
BEAM GUIDE RAIL | |
0037 609021M 193.000 LF | 9.00000 1737.00]| 9.45000 1823.85]|
|

RUB RAIL
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT 1ID COUNTIES HUNTERDON
LETTING DATE : 09/21/10 10:00AM DISTRICT
SET-ASIDE
[( 13 ) N6512 [ ( 14 ) T0546 |
|NORTHEAST REMSCO CONSTRUCTIO |TARHEEL ENTERPRISES INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 609024M 2.000 U | 2000.00000 4000.00]| 2142.00000 4284.00|
FLARED GUIDE RAIL TERMINAL | |
0039 609027M 1.000 U | 2000.00000 2000.00] 2478.00000 2478.00]
TANGENT GUIDE RAIL TERMINAL | |
0040 609039M 4.000 U | 690.00000 2760.00] 724.50000 2898.00]
BEAM GUIDE RAIL ANCHORAGE | |
0041 609075M 1001.000 LF | 2.50000 2502.50] 2.63000 2632.63]|
REMOVAL OF BEAM GUIDE RAIL | |
0042 610003M 3450.000 LF | 1.00000 3450.00] 0.50000 1725.00]|
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | I
0043 610007M 740.000 LF | 1.00000 740.00 | 1.01000 747.40 |
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
8" | | '
0044 610009M 230.000 SF | 6.00000 1380.00| 6.41000 1474.30]|
TRAFFIC MARKINGS, THERMOPLASTIC | |
0045 610012M 38.000 U | 36.00000 1368.00]| 37.64000 1430.32]|
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0046 610018M 11.000 U | 36.00000 396.00]| 37.64000 414.04|
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0047 610027M 34.000 U | 15.00000 510.00] 15.75000 535.50]
REMOVAL AND REPLACEMENT OF RPM LENS | |
0048 610036M 12600.000 LF | 0.50000 6300.00] 0.46000 5796.00|
REMOVAL OF TRAFFIC STRIPES | |
0049 610039M 250.000 SF | 3.00000 750.00] 2.31000 577.50]
REMOVAL OF TRAFFIC MARKINGS | |
0050 612003P 6.000 SF | 40.00000 240.00| 43.58000 261.48]
REGULATORY AND WARNING SIGN | |
0051 612021M 2.000 U | 100.00000 200.00] 183.75000 367.50]
RELOCATE SIGN | |
0052 653018P 68.000 LF | 510.00000 34680.00] 393.75000 26775.00]
12" GAS MAIN | |
0053 701018P 30.000 LF | 65.00000 1950.00]| 63.00000 1890.00|
2 1/2"™ RIGID METALLIC CONDUIT | |
0054 701102M 1.000 U | 2200.00000 2200.00]| 2100.00000 2100.00]|
18" X 36" JUNCTION BOX | |
0055 701192P 280.000 LF | 3.00000 840.00] 1.89000 529.20]
GROUND WIRE, NO. 8 AWG | |
0056 702027P 430.000 LF | 4.00000 1720.00| 3.15000 1354.50]|
|

TRAFFIC SIGNAL CABLE, 2 CONDUCTOR



New Jersey Department of Transportation DATE 09/21/10
PAGE 121 -32
TABULATION OF BIDS
CALL ORDER : 121 CONTRACT 1ID 10121 COUNTIES HUNTERDON
LETTING DATE : 09/21/10 10:00AM DISTRICT
SET-ASIDE
[( 13 ) N6512 [ ( 14 T0546 |
|NORTHEAST REMSCO CONSTRUCTIO |TARHEEL ENTERPRISES INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 702030P 430.000 LF | 4.00000 1720.00]| 3.68000 1582.40]|
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR | |
0058 702033P 710.000 LF | 5.00000 3550.00] 4.20000 2982.00]
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR | |
0059 702057M LUMP | 15000.00000 15000.00] 13125.00000 13125.00]
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION | |
NO. ____ INTERIM TRAFFIC SIGNAL SYSTEM | |
0060 702060M 1.000 U© | 3000.00000 3000.00] 2100.00000 2100.00]
CONTROLLER TURN-ON | |
0061 903006M 2.000 cCY | 1500.00000 3000.00] 1052.56000 2105.12]
MISCELLANEOUS CONCRETE | |
0104 654007P LUMP | 165000.00000 165000.00] 171130.05000 171130.05]
ELECTRICAL UTILITY RELOCATION, | |
0105 653002P LUMP | 50000.00000 50000.00|] 126431.14000 126431.14|
TEMPORARY GAS MAIN, 8" | |
SECTION TOTALS | $ 1,276,923.50] $ 1,486,337.37] $
+ + +
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0062 155006M 1.000 U | 100000.00000 100000.00] 35614.56000 35614.56|
FIELD OFFICE TYPE B SET UP | |
0063 155024M 19.000 MO | 1650.00000 31350.00] 2847.37000 54100.03]
FIELD OFFICE TYPE B MAINTENANCE | |
0064 155039M LUMP | 7600.00000 7600.00 | 7600.00000 7600.00 |
TELEPHONE SERVICE | |
0065 156015M 1.000 U© | 3500.00000 3500.00] 13200.00000 13200.00]|
NUCLEAR DENSITY GAUGE | |
SECTION TOTALS | $ 142,450.00] $ 110,514.59] $
+ + +
SECTION 0003 NON-PARTICIPATING (ROADWAY)
| | |
0066 152003P LUMP | 20000.00000 20000.00] 9635.00000 9635.00|
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0067 152009P LUMP | 1.00000 1.00] 25000.00000 25000.00]
POLLUTION LIABILITY INSURANCE | |
0068 801012M 750.000 SY | 15.00000 11250.00] 20.62000 15465.00]
SELECTIVE CLEARING | |
SECTION TOTALS | $ 31,251.00] $ 50,100.00] $
—————————————————————————————————————————— e

SECTION 0004 EROSION CONTROL
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT 1ID 10121 COUNTIES : HUNTERDON
LETTING DATE : 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
[( 13 ) N6512 [ ( 14 T0546 |
|NORTHEAST REMSCO CONSTRUCTIO |TARHEEL ENTERPRISES INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0069 158009M 512.000 LF | 10.00000 5120.00] 6.55000 3353.60]
HEAVY DUTY SILT FENCE, ORANGE | |
0070 158030M 4.000 U | 300.00000 1200.00]| 190.01000 760.04 |
INLET FILTER TYPE 2, 2' X 4°' | |
0071 158033M 5.000 U | 300.00000 1500.00]| 214.01000 1070.05]|
INLET FILTER TYPE 2, 4' X 4°' | |
0072 158042M 209.000 LF | 30.00000 6270.00] 21.02000 4393.18]|
FLOATING TURBIDITY BARRIER, TYPE 1 | |
0073 158060M 18.000 T | 100.00000 1800.00]| 97.79000 1760.22]|
CONSTRUCTION DRIVEWAY | |
0074 158063P LUMP | 5500.00000 5500.00] 6387.68000 6387.68]
CONCRETE WASHOUT SYSTEM | |
0075 158072M 1.000 U© | 1000.00000 1000.00] 1200.00000 1200.00]|
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0076 158084M 12.000 CY | 100.00000 1200.00| 41.92000 503.04]
EROSION CONTROL SEDIMENT REMOVAL | |
0077 806018P 752.000 SY | 1.00000 752.00] 1.05000 789.60]|
FERTILIZING AND SEEDING, TYPE F | |
SECTION TOTALS | $ 24,342.00] $ 20,217.41| S
—————————————————————————————————————————— e
SECTION 0005 GENERAL LANDSCAPE
| | |
0078 608003P 550.000 SY | 22.00000 12100.00] 23.52000 12936.00]
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0079 804006P 1252.000 SY | 2.00000 2504.00] 2.10000 2629.20]
TOPSOILING, 4" THICK | |
0080 806003P 1252.000 SY | 1.00000 1252.00]| 0.58000 726.16 |
FERTILIZING AND SEEDING, TYPE A | |
0081 809003M 2079.000 SY | 1.00000 2079.00] 0.58000 1205.82]|
STRAW MULCHING | |
SECTION TOTALS | $ 17,935.00] $ 17,497.18] $
—————————————————————————————————————————— e
SECTION 0006 BRIDGE
| | |
0082 201006P LUMP | 150000.00000 150000.00|] 150000.00000 150000.00]
CLEARING SITE, BRIDGE (___) STRUCTURE | |
NO. 1005-162 | |
0083 202009P 534.000 cCY | 90.00000 48060.00]| 54.88000 29305.92]
|

EXCAVATION, UNCLASSIFIED
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TABULATION OF BIDS
CALL ORDER 121 CONTRACT 1ID 10121 COUNTIES HUNTERDON
LETTING DATE 09/21/10 10:00AM DISTRICT N1
SET-ASIDE
| 13 ) N6512 [ ( 14 ) T0546 |
|NORTHEAST REMSCO CONSTRUCTIO |TARHEEL ENTERPRISES INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0084 501003P 1000.000 SF | 25.00000 25000.00] 98.70000 98700.00]
TEMPORARY SHEETING | |
0085 501009P LUMP | 150000.00000 150000.00] 212629.78000 212629.78]
TEMPORARY COFFERDAM | |
0086 502301P LUMP | 50000.00000 50000.00] 53663.58000 53663.58]|
VIBRATION AND SETTLEMENT MONITORING | |
0087 504006P 37691.000 LB | 3.00000 113073.00] 1.91000 71989.81|
REINFORCEMENT STEEL, EPOXY-COATED | |
0088 504024P 42.000 cCY | 1300.00000 54600.00] 1796.97000 75472.74|
CONCRETE ABUTMENT WALL | |
0089 504036P 100.000 sY | 80.00000 8000.00| 35.67000 3567.00]
EPOXY WATERPROOFING | |
0090 505030P 759.000 LF | 700.00000 531300.00] 237.72000 180429.48|
PRESTRESSED CONCRETE BOX BEAM, (TYPE | |
BII-48), 48" X 33" | |
0091 507024P 101.000 cCY | 1000.00000 101000.00] 1220.56000 123276.56|
CONCRETE BRIDGE DECK, HPC | |
0092 507027M 1.000 U© | 1500.00000 1500.00] 1453.58000 1453.58]|
DATE PANEL | |
0093 507033P 8.000 cCY | 900.00000 7200.00 | 1486.41000 11891.28]|
CONCRETE BRIDGE SIDEWALK, HPC | |
0094 507039P 146.000 LF | 200.00000 29200.00] 246.65000 36010.90|
CONCRETE BRIDGE PARAPET, HPC | |
0095 507050M 40.000 CY | 625.00000 25000.00] 1108.98000 44359.20]
CONCRETE SLEEPER SLAB | |
0096 507054P 130.000 SY | 400.00000 52000.00] 234.76000 30518.80]
CONCRETE BRIDGE RELIEF SLAB, HPC | |
0097 509003P 65.000 LF | 150.00000 9750.00 | 169.22000 10999.30]
BRIDGE RAILING (1 RAIL, ALUMINUM) | |
0098 514003P LUMP | 350000.00000 350000.00| 423897.10000 423897.10]|
TEMPORARY STRUCTURE, ONE-WAY | |
0099 555003M 300.000 SF | 200.00000 60000.00] 157.50000 47250.00]
SUBSTRUCTURE CONCRETE REPAIR | |
0100 601410P 189.000 LF | 10.00000 1890.00]| 24.53000 4636.17|
8" CORRUGATED STEEL UNDERDRAIN PIPE | |
0101 603103P 210.000 CY | 120.00000 25200.00] 95.38000 20029.80]
RIPRAP STONE SCOUR PROTECTION (D50=12") | |
0102 604006P 32.000 CY | 500.00000 16000.00]| 342.91000 10973.12]|
|

GABION MATTRESS



New Jersey Department of Transportation DATE : 09/21/10

PAGE : 121 -35
TABULATION OF BIDS

CALL ORDER : 121 CONTRACT ID : 10121 COUNTIES : HUNTERDON
LETTING DATE : 09/21/10 10:00AM DISTRICT : N1
SET-ASIDE
13 ) N6512 (¢ 14 ) T0546 (

LINE NO / ITEM CODE / ALT

( I
NORTHEAST REMSCO CONSTRUCTIO |TARHEEL ENTERPRISES INC |
I I

I
I
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0103 653057P 74.000 LF | 400.00000 29600.00] 273.00000 20202.00]
12" GAS MAIN, BRIDGE | |
SECTION TOTALS | $ 1,838,373.00]| $ 1,661,256.12] $
+ + +
CONTRACT TOTALS | $ 3,331,274.50] $ 3,345,922.67] $

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



